ATTACHMENT A

E22-PSPPROP VIRGINIA DEPARTMENT OF TRANSPORTATION PAGE: 2
CONTRACT ID : CM558SKL74263 STATE PROJ NUM: 2006-74-FSPA 58-SCALES
FEDERAL PROJ NUM:NONE
ORDER NO. T94 DATE 07/07/06
SCHEDULE OF ITEMS REVISED
CONTRACTOR :
MC | LINE] ITEM | ITEM | APP QTY.| UNIT PRICE | BID AMOUNT
. I DESCRIPTION [ [ [
|SPEC NUMBER | | UNITS | DOLLARS|CTS | DOLLARS|CTS

| COMMON ITEMS

|0010 | 00100|MOBILIZATION | 1] |
|---=------- | |--------- | |
|513 | | LS | | | |
[0020 | 00101]CONSTRUCTION SURVEYING | 1] I
———————————— | | |
1105 | | LS | | | |
|0030 | 00125]GRADING I 1] I
|----------- | |--------- | |
IATTD | | LS | | | |
|0040 | 00355|GEOTEXTILE (SUBGRADE | 1800] I
[ —— ISTABILIZATION) [ ——— | |
1305 | | sy | | | |
|0050 | 00588]UNDERDRAIN UD-4 I 1260] I
———————————— | | |
1501 | | LF | | | |
|0060 | 10017|CEM. STAB. AGGR. BASE | 4125] I
[ —— IMATL. TY.1 NO.21A [ ——— | |
1307 | | TON | | | I
|0070 | 10061|STAB. OPEN-GRADED I 195] I
[ —— IMATERIAL [ ——— | |
1313 | | TON | | | |
|0080 | 10100]AGGR. MATL. NO. 21B | 1190] |
———————————— |---------1| |
1308 309 | | TON | | | |
|0090 | 10610]ASPHALT CONCRETE | 175] I
[ ——— ITY. IM-19.0A [ ——— I I
1315 | | TON | | | |
|0100 | 10612]ASPHALT CONCRETE BASE | 425] I
[ ——— |COURSE TY. BM-25.0 [ ——— I I
1315 | | TON | | | |
0110 | 10987|CONT. REINF. | 3400] l
------------ ICONC. PAVE. 11" [ ——— I
1316 | | sy | | | |
A = PRICE ADJUSTMENT ITEM M = MAJOR ITEM S = SPECIALTY ITEM

F = FUEL ADJUSTMENT ITEM P = PLAN QUANTITY
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CONTRACT ID : CM558SKL74263 STATE PROJ NUM: 2006-74-FSPA 58-SCALES
FEDERAL PROJ NUM:NONE

ORDER NO. T94 DATE 07/07/06
SCHEDULE OF ITEMS REVISED

CONTRACTOR :

0120 | 11070]SAW CUT | 125] I
———————————— 11" |-------—-1 |
1316 I ILF I | I |
0130 | 12020]|STD. CURB CG-2 | 300] I
|-==--m-m-—-- | |-----—-—- | |
1502 I | LF I | I |
0140 | 12111|STD. MED. CURB MC-1 | 840] I
|-==m-mm--- | |-----—--- | |
1502 I | LF I | I |
0150 | 16386|FLEXIBLE PAVEMENT | 1350] I
———————————— |PLANING |--——————-1 I
1515 I | sy I | I |
|0160 | 24152|TYPE 111 BARRICADE 8° | | I
|-==--mm--- | |-=------- | |
1512 I | EA I | I |
0170 | 24160]CONSTRUCTION SIGNS I 160] l
|-==--------- | |-----—-—- | |
1512 | | SF | | | |
0180 | 24278|GROUP 2 CHANNELIZING | 15000] l
———————————— IDEVICES |-———————] |
1512 | | DAY | | | |
0190 | 24420|DEMOLITION OF PAVEMENT | 3400] |
|-==--------- | (RIGID) |-----—-—- | |
1508 | | sy | | | |
0200 | 24430|DEMOLITION OF PAVEMENT | 1200] |
. | (FLEX1BLE) [ I |
1508 | | sy | | | |
10210 | 27012 TOPSOIL CLASS A 2" | 1] |
———————————— | e |
|602 I | ACRE I | I |
0220 | 27102|REGULAR SEED | 272] |
———————————— | |-------—-] |
1603 | | LB | | | |
10230 | 27103]|OVERSEEDING | 170] l
|--—-—---—-- | |------—-- | |
1603 | | LB | | | |
A = PRICE ADJUSTMENT ITEM M = MAJOR ITEM S = SPECIALTY ITEM

F = FUEL ADJUSTMENT ITEM P = PLAN QUANTITY
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0240 | 27215|FERTILIZER(15-30-15) | 1] I
———————————— | |-=-=---—-| |
1603 I | TON I | I |
10250 | 27250|LIME | 4] I
———————————— | |-=-=---—-| |
1603 I | TON I | I |
0260 | 27415]|CHECK DAM(ROCK) TY. 11 | 61 I
|===-mmm-- | |-=-----—- | |
1303 I | EA I | I |
0270 | 27430|SILTATION CONTROL | 680] I
———————————— | EXCAVATION |--—————-1 I
1303 I | cY I | I |
0280 | 27506|TEMP. FILTER BARRIER | 4000 I
———————————— | |-------—-1 |
1303 I | LF I | I |
10290 | 54076]TYPE B CLASS VI PAVE. | 4100] |
———————————— ILINE MARKING 6" |-———————1 |
|ATTD704 I | LF I | I |
|
TOTAL ITEMS IN SECTION 0001 |
| |
|
TOTAL BID |
| |
| | | | | |
R | |-------—- | |
| | | | | | |
| | | | | |
R | |-------—- | |
| | | | | | |
| | | | | |
R | |-------—- | |
| | | | | | |
| | | | | |
|----—-m-m-- | |------—-- | |
| | | | | | |
A = PRICE ADJUSTMENT ITEM M = MAJOR ITEM S = SPECIALTY ITEM

F = FUEL ADJUSTMENT ITEM P = PLAN QUANTITY



